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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PARK & RIDE EXPANSION SR 299, ODESSA

     CALL ORDER   : 001                     CONTRACT ID : 29-019-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 06/30/09                DISTRICT    : N1

     STATE/FEDERAL AID NO: ERRA-N438(2)     CONTRACT TIME :  118  CALENDAR DAYS

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : ERRA-N438(2)

     THIS PROJECT IS FUNDED UNDER THE AMERICAN RECOVERY AND

     REINVESTMENT ACT OF 2009.  FURTHER INFORMATION IS AVAILABLE

     AT OUR WEBSITE; WWW.DELDOT.GOV. DELAWARE TRANSIT CORPORATION

     SERVICES THE PARK & RIDE OFF ROUTE 299. THE PARK & RIDE WAS

     BUILT IN 1997. THERE ARE 102 PARKING SPACES AND A

     CUSTOM-BUILT SHELTER WITH AMENITIES.THE MIDDLETOWN SHUTTLE

     AND THE INTER-COUNTY BUS SERVE THE PARK & RIDE. THE PARK &

     RIDE IS CURRENTLY PARKED IN EXCESS OF CAPACITY. CARS ARE

     FORCED TO PARK ALONG THE ENTRANCE AND ANY AVAILABLE OPEN

     AREA. THE MIDDLETOWN/ODESSA/TOWNSEND (MOT) AREA IS A RAPIDLY

     GROWING SECTION OF SOUTHERN NEW CASTLE COUNTY.  SR 299 HAS

     INCREASED TRAFFIC LOADS. THIS MAKES CROSSING LANES TO TURN A

     LONG ORDEAL THAT AFFECTS BUS SCHEDULES. THE GROWTH OF THE

     MOT AREA REQUIRES A LARGER PARK & RIDE TO HANDLE THE DEMAND

     OF TRANSIT SERVICES.

     THE DESIGN OF THE EXPANDED PARK & RIDE WILL INCREASE PARKING

     TO 209 SPACES. THE CURRENT STORM POND WILL NOT BE IMPACTED,

     NOR WILL THE BUS SHELTER AND OTHER AMENITIES. A NEW ACCESS

     ROAD WILL BE BUILT TO TIE THE PARK & RIDE INTO A TRAFFIC

     LIGHT MONITORED INTERSECTION. A PEDESTRIAN AND BIKE PATH

     WILL BE BUILT TO THE PARK & RIDE.

     THE SR 299 PARK & RIDE IS LOCATED OFF SR299 OUTSIDE THE TOWN

     OF MIDDLETOWN IN SOUTHERN NEW CASTLE COUNTY, DELAWARE. THE

     PARK & RIDE IS NEAR SR1 AND LOCAL SHOPPING AND RESIDENTIAL

     DEVELOPMENTS. THE PARK & RIDE WILL BE EXPANDED ON

     STATE-OWNED LAND. THE NEIGHBORING PROPERTY WILL BE DEVELOPED

     BY CHRISTIANA CARE AS AN EMERGENCY FACILITY WITH PLANS OF

     BECOMING AN OPERATING HOSPITAL.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 07/28/09 to vendor CIRILLO BROS INC

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $       901,240.43    134.3810% 100.0000%

   1    CIRILLO BROS INC, 761 GRANTHAM LANE, NEW CASTLE, DE, 19720                       $       670,660.47    100.0000%  74.4153%

   2    HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804              $       674,008.80    100.4993%  74.7868%

   3    MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709      $       700,816.00    104.4964%  77.7613%

   4    REYBOLD CONSTRUCTION GROUP, LLC., 116 E SCOTLAND DR, BEAR, DE, 19701             $       703,840.00    104.9473%  78.0968%

   5    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $       725,791.49    108.2204%  80.5325%

   6    EASTERN STATES CONST SERV, 702 FIRST STATE BLVD, WILMINGTON, DE, 19804           $       726,629.00    108.3453%  80.6254%

   7    DAVID A BRAMBLE INC, P O BOX 419, CHESTERTOWN, MD, 21620                         $       734,353.34    109.4970%  81.4825%

   8    GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720              $       748,248.04    111.5688%  83.0242%

   9    GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DR, NEWARK, DE, 19711                    $       773,294.00    115.3034%  85.8033%

  10    DIXIE CONST COMPANY,  INC., 260 HOPEWELL RD, CHURCHVILLE, MD, 21028              $       787,523.92    117.4251%  87.3822%

  11    GEORGE & LYNCH INC, 150 LAFFERTY LANE, DOVER, DE, 19901                          $       797,674.07    118.9386%  88.5085%



  12    JJID INC, 100 JULIAN LANE, BEAR, DE, 19701                                       $       855,914.34    127.6226%  94.9707%

  13    DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGTON, DE, 19801                     $       878,814.85    131.0372%  97.5117%

                       A-DEL CONSTRUCTION CO INC                                                           IRREGULAR

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |CIRILLO BROS INC             |HARMONY CONSTRUCTION INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   SR299 PARK & RIDE EXPANSION

                                          |                             |                             |

0010 201000                          LUMP |    7500.00000        7500.00|    1300.00000        1300.00|    2465.00000        2465.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                6130.000  CY   |      11.57809       70973.69|       4.25000       26052.50|       5.30000       32489.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208000                  14.000  CY   |      32.38548         453.40|      30.64000         428.96|      20.35000         284.90

  EXCAVATION AND BACKFILL FOR PIPE        |                             |                             |

  TRENCHES                                |                             |                             |

0040 209001                 261.000  CY   |      27.21369        7102.77|      19.42000        5068.62|      19.45000        5076.45

  BORROW, TYPE A                          |                             |                             |

0050 210000                  14.000  CY   |      35.82973         501.62|      33.11000         463.54|      22.00000         308.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0060 250000                  99.000  CY   |      20.37052        2016.68|      13.09000        1295.91|      16.00000        1584.00

  SEDIMENT REMOVAL                        |                             |                             |

0070 251501                2175.000  LF   |       2.07017        4502.62|       1.41000        3066.75|       2.00000        4350.00

  SILT FENCE                              |                             |                             |

0080 252002                  10.000  EACH |     156.89783        1568.98|     100.10000        1001.00|      86.75000         867.50

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0090 254000                   8.000  TON  |      70.25327         562.03|      87.10000         696.80|      69.65000         557.20

  STONE CHECK DAM                         |                             |                             |

0100 255000                  53.000  CY   |      26.17288        1387.16|      24.53000        1300.09|      13.00000         689.00

  SEDIMENT TRAP                           |                             |                             |

0110 263001                   1.000  EACH |     977.23835         977.24|    4314.96000        4314.96|    4660.00000        4660.00

  SUMP PIT, TYPE 2                        |                             |                             |

0120 268000                  84.000  TON  |      51.42205        4319.45|      34.53000        2900.52|      41.65000        3498.60

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0130 271000                1040.000  CY   |       8.85013        9204.14|      10.62000       11044.80|       3.30000        3432.00

  STORMWATER MANAGEMENT POND              |                             |                             |

0140 272500                   1.000  EACH |     612.96210         612.96|     377.00000         377.00|     336.00000         336.00

  SKIMMER DEWATERING DEVICE               |                             |                             |

0150 302007                2125.000  CY   |      49.13044      104402.19|      18.59000       39503.75|      20.45000       43456.25

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0160 302008                  36.000  CY   |      63.27805        2278.01|      27.08000         974.88|      30.45000        1096.20

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0170 302500                  54.000  TON  |      49.03424        2647.85|      27.76000        1499.04|      27.50000        1485.00

  DELAWARE NO. 3 STONE                    |                             |                             |

0180 401657                1034.000  TON  |      85.48102       88387.37|      71.17000       73589.78|      73.50000       75999.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22 (CARBONATE STONE)   |                             |                             |

0190 401660                1395.000  TON  |      70.74415       98688.09|      63.11000       88038.45|      67.50000       94162.50

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22                     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PARK & RIDE EXPANSION SR 299, ODESSA

     CALL ORDER   : 001                     CONTRACT ID : 29-019-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 06/30/09                DISTRICT    : N1
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====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |CIRILLO BROS INC             |HARMONY CONSTRUCTION INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0200 401663                1901.000  TON  |      60.96456      115893.63|      51.50000       97901.50|      54.85000      104269.85

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0210 401665                  19.000  TON  |     143.68906        2730.09|      91.21000        1732.99|     122.00000        2318.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0220 401666                  48.000  TON  |     110.51377        5304.66|      82.12000        3941.76|      89.00000        4272.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0230 401667                  67.000  TON  |      85.16193        5705.85|      70.27000        4708.09|      89.50000        5996.50

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0240 612021                 572.000  LF   |      48.89916       27970.32|      25.27000       14454.44|      26.30000       15043.60

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0250 612022                 172.000  LF   |      51.37283        8836.13|      35.89000        6173.08|      34.00000        5848.00

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0260 612023                  25.000  LF   |      56.18956        1404.74|      54.53000        1363.25|      42.35000        1058.75

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |

0270 612529                1132.000  LF   |       2.62475        2971.22|       1.46000        1652.72|       1.50000        1698.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0280 617002                   2.000  EACH |    1059.22680        2118.45|     675.36000        1350.72|     560.00000        1120.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  15"                                     |                             |                             |

0290 617003                   2.000  EACH |     987.00000        1974.00|     818.84000        1637.68|     670.00000        1340.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0300 617005                   1.000  EACH |    1202.58404        1202.58|    1192.80000        1192.80|     925.50000         925.50

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  24"                                     |                             |                             |

0310 701022                2444.000  LF   |      19.59774       47896.88|      15.75000       38493.00|      19.10000       46680.40

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |

0320 705001                7311.000  SF   |       5.52717       40409.14|       3.64000       26612.04|       3.90000       28512.90

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0330 705520                 128.000  SF   |      26.49522        3391.39|      23.09000        2955.52|      33.00000        4224.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |
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LINE NO / ITEM CODE / ALT                 |                             |                             |
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0340 705525                 100.000  SF   |      17.85950        1785.95|      10.00000        1000.00|       5.15000         515.00

  CURB RAMP, TYPE 1                       |                             |                             |

0350 708051                   8.000  EACH |    2434.89130       19479.13|    1466.33000       11730.64|    1140.00000        9120.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0360 708052                   1.000  EACH |    2736.15385        2736.15|    2228.30000        2228.30|    1865.00000        1865.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0370 708053                   1.000  EACH |    3012.95192        3012.95|    2333.03000        2333.03|    2100.00000        2100.00

  DRAINAGE INLET, 48" X 48"               |                             |                             |

0380 712021                 151.000  TON  |      59.14253        8930.52|      40.74000        6151.74|      74.50000       11249.50

  RIPRAP, R-5                             |                             |                             |

0390 713003                 205.000  SY   |       3.25123         666.50|       3.35000         686.75|       3.25000         666.25

  GEOTEXTILES, RIPRAP                     |                             |                             |

0400 720527                 410.000  EADY |       0.46789         191.83|       0.65000         266.50|       0.12000          49.20

  PLASTIC DRUMS                           |                             |                             |

0410 733002                5482.000  SY   |       2.91259       15966.82|       3.59000       19680.38|       2.50000       13705.00

  TOPSOILING, 6" DEPTH                    |                             |                             |

0420 733006                1176.000  SY   |       6.00000        7056.00|      10.79000       12689.04|       5.90000        6938.40

  TOPSOILING, 12" DEPTH                   |                             |                             |

0430 734013                5482.000  SY   |       0.39491        2164.90|       0.33000        1809.06|       0.26000        1425.32

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0440 734015                1176.000  SY   |       0.62477         734.73|       0.61000         717.36|       0.39000         458.64

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0450 735533                4881.000  SY   |       2.06157       10062.52|       1.60000        7809.60|       1.50000        7321.50

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0460 735535                1740.000  SY   |       2.31309        4024.78|       2.50000        4350.00|       1.45000        2523.00

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0470 735536                  37.000  SY   |       7.53253         278.70|      14.00000         518.00|       8.80000         325.60

  SOIL RETENTION BLANKET MULCH, TYPE 6    |                             |                             |

0480 737523                          LUMP |   20115.00000       20115.00|   12706.65000       12706.65|   13659.99000       13659.99

  PLANTING                                |                             |                             |

0490 742508                 260.000  HOUR |      29.52000        7675.20|      29.52000        7675.20|      29.52000        7675.20

  FLAGGER, NEW CASTLE COUNTY, FEDERAL     |                             |                             |

0500 742517                  60.000  HOUR |      42.80000        2568.00|      42.80000        2568.00|      42.80000        2568.00

  FLAGGER, NEW CASTLE COUNTY, FEDERAL,    |                             |                             |

  OVERTIME                                |                             |                             |

0510 743003                   5.000  EADY |      51.75052         258.75|      30.00000         150.00|      30.00000         150.00

  ARROWPANELS, TYPE C                     |                             |                             |

0520 743501                1455.000  EADY |       0.92747        1349.47|       1.20000        1746.00|       0.90000        1309.50

  WARNING LIGHTS , TYPE B                 |                             |                             |
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0530 743504                   7.000  EACH |     175.56360        1228.95|     150.00000        1050.00|      80.00000         560.00

  WARNING SIGNS                           |                             |                             |

0540 743506                 720.000  EADY |       1.59396        1147.65|       1.80000        1296.00|       1.25000         900.00

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

0550 743514                  30.000  EADY |      83.61739        2508.52|      90.00000        2700.00|      80.00000        2400.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0560 743525                  30.000  EADY |       5.39352         161.81|       1.20000          36.00|       3.00000          90.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0570 743537                   5.000  EADY |     188.56128         942.81|     150.00000         750.00|     120.00000         600.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0580 744505                   1.000  EACH |     381.09890         381.10|     315.00000         315.00|     275.00000         275.00

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0590 744519                   1.000  EACH |     600.00000         600.00|     525.00000         525.00|     440.00000         440.00

  RELOCATION OF EXISTING JUNCTION WELL    |                             |                             |

0600 744520                   2.000  EACH |     821.91341        1643.83|     858.60000        1717.20|     572.00000        1144.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0610 744523                   1.000  EACH |    1170.81250        1170.81|    1029.00000        1029.00|     913.00000         913.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0620 745521                 160.000  LF   |       4.75037         760.06|       4.46000         713.60|       7.15000        1144.00

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

0630 745528                 454.000  LF   |       7.57061        3437.06|       5.25000        2383.50|       5.90000        2678.60

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0640 745542                 136.000  LF   |      32.33159        4397.10|      25.20000        3427.20|      23.10000        3141.60

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0650 745544                 478.000  LF   |       8.57838        4100.47|       8.40000        4015.20|       2.55000        1218.90

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0660 746512                1454.000  LF   |       1.35907        1976.09|       1.26000        1832.04|       1.50000        2181.00

  CABLES, 1/#6 AWG                        |                             |                             |

0670 746513                 727.000  LF   |       1.75000        1272.25|       1.16000         843.32|       1.30000         945.10

  CABLES, 1/#8 AWG                        |                             |                             |

0680 746525                   3.000  EACH |    2100.00000        6300.00|    4341.75000       13025.25|    3570.00000       10710.00

  ALUMINUM LIGHTING STANDARDS             |                             |                             |
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0690 746594                   6.000  EACH |     450.00000        2700.00|     422.50000        2535.00|     352.00000        2112.00

  LUMINAIRE (HPS), 250 WATT               |                             |                             |

0700 746852                   3.000  EACH |     939.90435        2819.71|     840.00000        2520.00|     630.00000        1890.00

  POLE BASE, TYPE 6                       |                             |                             |

0710 748015                 492.000  SF   |       7.19485        3539.87|      11.00000        5412.00|       5.50000        2706.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0720 748506                5650.000  LF   |       0.94528        5340.83|       1.10000        6215.00|       1.10000        6215.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0730 748530                 186.000  SF   |       4.66217         867.16|       5.50000        1023.00|       3.30000         613.80

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0740 749687                   5.000  EACH |     100.00000         500.00|      83.60000         418.00|     202.00000        1010.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0750 758000                  73.000  SY   |      26.51714        1935.75|      13.89000        1013.97|      12.65000         923.45

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0760 759004                   5.000  EAMO |    2413.32055       12066.60|    2633.40000       13167.00|     835.00000        4175.00

  FIELD OFFICE, TYPE I                    |                             |                             |

0770 760507                1050.000  SYIN |       3.11334        3269.01|       2.99000        3139.50|       2.25000        2362.50

  PROFILE MILLING, HOT-MIX                |                             |                             |

0780 762001                1246.000  LF   |       2.09737        2613.32|       1.25000        1557.50|       2.15000        2678.90

  SAW CUTTING, HOT MIX                    |                             |                             |

0790 762002                  37.000  LF   |       9.25613         342.48|       4.00000         148.00|       2.75000         101.75

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0800 763000                          LUMP |   17237.13000       17237.13|    8700.00000        8700.00|   13875.00000       13875.00

  INITIAL EXPENSE                         |                             |                             |

0810 763500                          LUMP |   13789.70000       13789.70|    8250.00000        8250.00|    7050.00000        7050.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0820 763501                          LUMP |   17237.13000       17237.13|   17000.00000       17000.00|   15225.00000       15225.00

  CONSTRUCTION ENGINEERING                |                             |                             |

     SECTION TOTALS                       |           $       901,240.43|           $       670,660.47|           $       674,008.80

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       901,240.43|           $       670,660.47|           $       674,008.80

====================================================================================================================================

     DBE GOALS                             |                 9         %|                  9         %|                  9         %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PARK & RIDE EXPANSION SR 299, ODESSA

     CALL ORDER   : 001                     CONTRACT ID : 29-019-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 06/30/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |REYBOLD CONTRUCTION GROUP LL |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   SR299 PARK & RIDE EXPANSION

                                          |                             |                             |

0010 201000                          LUMP |    2300.00000        2300.00|    3000.00000        3000.00|    6600.00000        6600.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                6130.000  CY   |       7.00000       42910.00|       9.00000       55170.00|       8.50000       52105.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208000                  14.000  CY   |      10.00000         140.00|      26.50000         371.00|      20.00000         280.00

  EXCAVATION AND BACKFILL FOR PIPE        |                             |                             |

  TRENCHES                                |                             |                             |

0040 209001                 261.000  CY   |      10.00000        2610.00|      21.00000        5481.00|      23.00000        6003.00

  BORROW, TYPE A                          |                             |                             |

0050 210000                  14.000  CY   |       9.00000         126.00|      18.25000         255.50|      30.00000         420.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0060 250000                  99.000  CY   |      10.00000         990.00|      26.50000        2623.50|      10.00000         990.00

  SEDIMENT REMOVAL                        |                             |                             |

0070 251501                2175.000  LF   |       2.00000        4350.00|       1.80000        3915.00|       1.60000        3480.00

  SILT FENCE                              |                             |                             |

0080 252002                  10.000  EACH |      85.00000         850.00|     180.00000        1800.00|     265.00000        2650.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0090 254000                   8.000  TON  |      33.00000         264.00|      31.50000         252.00|      95.00000         760.00

  STONE CHECK DAM                         |                             |                             |

0100 255000                  53.000  CY   |      10.00000         530.00|      15.00000         795.00|      20.00000        1060.00

  SEDIMENT TRAP                           |                             |                             |

0110 263001                   1.000  EACH |     830.00000         830.00|    1100.00000        1100.00|    3000.00000        3000.00

  SUMP PIT, TYPE 2                        |                             |                             |

0120 268000                  84.000  TON  |      29.00000        2436.00|      29.80000        2503.20|      38.00000        3192.00

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0130 271000                1040.000  CY   |       7.00000        7280.00|       9.00000        9360.00|      12.70000       13208.00

  STORMWATER MANAGEMENT POND              |                             |                             |

0140 272500                   1.000  EACH |     550.00000         550.00|     500.00000         500.00|     950.00000         950.00

  SKIMMER DEWATERING DEVICE               |                             |                             |

0150 302007                2125.000  CY   |      34.50000       73312.50|      32.00000       68000.00|      37.50000       79687.50

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0160 302008                  36.000  CY   |      44.50000        1602.00|      32.00000        1152.00|     100.00000        3600.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0170 302500                  54.000  TON  |      30.00000        1620.00|      41.00000        2214.00|      36.00000        1944.00

  DELAWARE NO. 3 STONE                    |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 07/28/09

                                                                                                                   PAGE : 001 -8

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PARK & RIDE EXPANSION SR 299, ODESSA

     CALL ORDER   : 001                     CONTRACT ID : 29-019-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 06/30/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |REYBOLD CONTRUCTION GROUP LL |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0180 401657                1034.000  TON  |      74.00000       76516.00|      55.00000       56870.00|      68.00000       70312.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22 (CARBONATE STONE)   |                             |                             |

0190 401660                1395.000  TON  |      68.00000       94860.00|      52.00000       72540.00|      58.50000       81607.50

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22                     |                             |                             |

0200 401663                1901.000  TON  |      50.00000       95050.00|      52.00000       98852.00|      43.95000       83548.95

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0210 401665                  19.000  TON  |     130.00000        2470.00|      55.50000        1054.50|     125.00000        2375.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0220 401666                  48.000  TON  |     120.00000        5760.00|      52.00000        2496.00|     105.00000        5040.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0230 401667                  67.000  TON  |     119.00000        7973.00|      52.00000        3484.00|      89.00000        5963.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0240 612021                 572.000  LF   |      31.00000       17732.00|      41.00000       23452.00|      39.65000       22679.80

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0250 612022                 172.000  LF   |      36.00000        6192.00|      44.00000        7568.00|      53.00000        9116.00

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0260 612023                  25.000  LF   |      48.00000        1200.00|      54.00000        1350.00|     107.00000        2675.00

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |

0270 612529                1132.000  LF   |       1.50000        1698.00|       2.00000        2264.00|       1.50000        1698.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0280 617002                   2.000  EACH |     660.00000        1320.00|     675.00000        1350.00|     815.00000        1630.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  15"                                     |                             |                             |

0290 617003                   2.000  EACH |    1045.00000        2090.00|     775.00000        1550.00|     945.00000        1890.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0300 617005                   1.000  EACH |    1170.00000        1170.00|     900.00000         900.00|    1200.00000        1200.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  24"                                     |                             |                             |

0310 701022                2444.000  LF   |      17.00000       41548.00|      14.50000       35438.00|      14.30000       34949.20

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PARK & RIDE EXPANSION SR 299, ODESSA

     CALL ORDER   : 001                     CONTRACT ID : 29-019-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 06/30/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |REYBOLD CONTRUCTION GROUP LL |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0320 705001                7311.000  SF   |       4.60000       33630.60|       4.90000       35823.90|       3.85000       28147.35

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0330 705520                 128.000  SF   |      27.00000        3456.00|      23.00000        2944.00|      25.00000        3200.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0340 705525                 100.000  SF   |      14.50000        1450.00|      11.00000        1100.00|      20.00000        2000.00

  CURB RAMP, TYPE 1                       |                             |                             |

0350 708051                   8.000  EACH |    1630.00000       13040.00|    1630.00000       13040.00|    2375.00000       19000.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0360 708052                   1.000  EACH |    2075.00000        2075.00|    2028.00000        2028.00|    2675.00000        2675.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0370 708053                   1.000  EACH |    2300.00000        2300.00|    2350.00000        2350.00|    2825.00000        2825.00

  DRAINAGE INLET, 48" X 48"               |                             |                             |

0380 712021                 151.000  TON  |      35.00000        5285.00|      32.50000        4907.50|      56.00000        8456.00

  RIPRAP, R-5                             |                             |                             |

0390 713003                 205.000  SY   |       2.00000         410.00|       4.55000         932.75|       3.15000         645.75

  GEOTEXTILES, RIPRAP                     |                             |                             |

0400 720527                 410.000  EADY |       0.50000         205.00|       0.40000         164.00|       0.75000         307.50

  PLASTIC DRUMS                           |                             |                             |

0410 733002                5482.000  SY   |       1.50000        8223.00|       1.95000       10689.90|       1.00000        5482.00

  TOPSOILING, 6" DEPTH                    |                             |                             |

0420 733006                1176.000  SY   |       3.00000        3528.00|       1.95000        2293.20|       1.50000        1764.00

  TOPSOILING, 12" DEPTH                   |                             |                             |

0430 734013                5482.000  SY   |       0.25000        1370.50|       0.24000        1315.68|       0.26000        1425.32

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0440 734015                1176.000  SY   |       0.50000         588.00|       0.35000         411.60|       0.37000         435.12

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0450 735533                4881.000  SY   |       1.65000        8053.65|       1.35000        6589.35|       1.45000        7077.45

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0460 735535                1740.000  SY   |       1.65000        2871.00|       1.35000        2349.00|       1.45000        2523.00

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0470 735536                  37.000  SY   |      10.00000         370.00|       8.00000         296.00|       9.00000         333.00

  SOIL RETENTION BLANKET MULCH, TYPE 6    |                             |                             |

0480 737523                          LUMP |    8033.60000        8033.60|   12419.25000       12419.25|    7916.50000        7916.50

  PLANTING                                |                             |                             |

0490 742508                 260.000  HOUR |      29.52000        7675.20|      29.52000        7675.20|      29.52000        7675.20

  FLAGGER, NEW CASTLE COUNTY, FEDERAL     |                             |                             |

0500 742517                  60.000  HOUR |      42.80000        2568.00|      42.80000        2568.00|      42.80000        2568.00

  FLAGGER, NEW CASTLE COUNTY, FEDERAL,    |                             |                             |

  OVERTIME                                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PARK & RIDE EXPANSION SR 299, ODESSA

     CALL ORDER   : 001                     CONTRACT ID : 29-019-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 06/30/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |REYBOLD CONTRUCTION GROUP LL |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0510 743003                   5.000  EADY |      20.00000         100.00|      15.00000          75.00|      25.00000         125.00

  ARROWPANELS, TYPE C                     |                             |                             |

0520 743501                1455.000  EADY |       1.00000        1455.00|       1.00000        1455.00|       1.10000        1600.50

  WARNING LIGHTS , TYPE B                 |                             |                             |

0530 743504                   7.000  EACH |     100.00000         700.00|     200.00000        1400.00|     180.00000        1260.00

  WARNING SIGNS                           |                             |                             |

0540 743506                 720.000  EADY |       1.00000         720.00|       1.00000         720.00|       1.60000        1152.00

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

0550 743514                  30.000  EADY |      55.00000        1650.00|      65.00000        1950.00|      80.00000        2400.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0560 743525                  30.000  EADY |      10.00000         300.00|       2.00000          60.00|       4.00000         120.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0570 743537                   5.000  EADY |     105.00000         525.00|      95.00000         475.00|     175.00000         875.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0580 744505                   1.000  EACH |     335.00000         335.00|     300.00000         300.00|     360.00000         360.00

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0590 744519                   1.000  EACH |     500.00000         500.00|     450.00000         450.00|     525.00000         525.00

  RELOCATION OF EXISTING JUNCTION WELL    |                             |                             |

0600 744520                   2.000  EACH |     700.00000        1400.00|     620.00000        1240.00|     725.00000        1450.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0610 744523                   1.000  EACH |    1240.00000        1240.00|    1120.00000        1120.00|    1305.00000        1305.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0620 745521                 160.000  LF   |       3.50000         560.00|       3.05000         488.00|       3.55000         568.00

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

0630 745528                 454.000  LF   |       4.50000        2043.00|       4.10000        1861.40|       4.75000        2156.50

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0640 745542                 136.000  LF   |      19.50000        2652.00|      17.50000        2380.00|      21.00000        2856.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0650 745544                 478.000  LF   |       3.25000        1553.50|       2.95000        1410.10|       3.45000        1649.10

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0660 746512                1454.000  LF   |       1.50000        2181.00|       1.30000        1890.20|       1.55000        2253.70

  CABLES, 1/#6 AWG                        |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PARK & RIDE EXPANSION SR 299, ODESSA

     CALL ORDER   : 001                     CONTRACT ID : 29-019-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 06/30/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |REYBOLD CONTRUCTION GROUP LL |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0670 746513                 727.000  LF   |       1.15000         836.05|       1.05000         763.35|       1.25000         908.75

  CABLES, 1/#8 AWG                        |                             |                             |

0680 746525                   3.000  EACH |    3835.00000       11505.00|    3460.00000       10380.00|    4030.00000       12090.00

  ALUMINUM LIGHTING STANDARDS             |                             |                             |

0690 746594                   6.000  EACH |     315.00000        1890.00|     282.00000        1692.00|     330.00000        1980.00

  LUMINAIRE (HPS), 250 WATT               |                             |                             |

0700 746852                   3.000  EACH |     970.00000        2910.00|     875.00000        2625.00|    1020.00000        3060.00

  POLE BASE, TYPE 6                       |                             |                             |

0710 748015                 492.000  SF   |       4.40000        2164.80|       5.50000        2706.00|       4.85000        2386.20

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0720 748506                5650.000  LF   |       0.85000        4802.50|       0.60000        3390.00|       1.10000        6215.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0730 748530                 186.000  SF   |       3.35000         623.10|       1.50000         279.00|       3.00000         558.00

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0740 749687                   5.000  EACH |      65.00000         325.00|      75.00000         375.00|     150.00000         750.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0750 758000                  73.000  SY   |       9.00000         657.00|      12.50000         912.50|      30.00000        2190.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0760 759004                   5.000  EAMO |    3350.00000       16750.00|    1000.00000        5000.00|    2900.00000       14500.00

  FIELD OFFICE, TYPE I                    |                             |                             |

0770 760507                1050.000  SYIN |       5.00000        5250.00|       2.00000        2100.00|       3.00000        3150.00

  PROFILE MILLING, HOT-MIX                |                             |                             |

0780 762001                1246.000  LF   |       1.50000        1869.00|       2.00000        2492.00|       2.10000        2616.60

  SAW CUTTING, HOT MIX                    |                             |                             |

0790 762002                  37.000  LF   |      11.00000         407.00|       5.50000         203.50|       3.00000         111.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0800 763000                          LUMP |   20000.00000       20000.00|   26418.92000       26418.92|   32000.00000       32000.00

  INITIAL EXPENSE                         |                             |                             |

0810 763500                          LUMP |    2000.00000        2000.00|   15670.00000       15670.00|    1000.00000        1000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0820 763501                          LUMP |    7500.00000        7500.00|   34000.00000       34000.00|   12550.00000       12550.00

  CONSTRUCTION ENGINEERING                |                             |                             |

     SECTION TOTALS                       |           $       700,816.00|           $       703,840.00|           $       725,791.49

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       700,816.00|           $       703,840.00|           $       725,791.49

====================================================================================================================================

     DBE GOALS                             |                 9         %|                  9         %|                  9         %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PARK & RIDE EXPANSION SR 299, ODESSA

     CALL ORDER   : 001                     CONTRACT ID : 29-019-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 06/30/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |EASTERN STATES CONST SERV    |DAVID A BRAMBLE INC          |GREGGO & FERRARA INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   SR299 PARK & RIDE EXPANSION

                                          |                             |                             |

0010 201000                          LUMP |   10000.00000       10000.00|    2000.00000        2000.00|    3500.00000        3500.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                6130.000  CY   |       6.25000       38312.50|       3.75000       22987.50|       7.70000       47201.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208000                  14.000  CY   |      25.00000         350.00|      50.00000         700.00|      20.00000         280.00

  EXCAVATION AND BACKFILL FOR PIPE        |                             |                             |

  TRENCHES                                |                             |                             |

0040 209001                 261.000  CY   |      30.00000        7830.00|       5.00000        1305.00|      20.00000        5220.00

  BORROW, TYPE A                          |                             |                             |

0050 210000                  14.000  CY   |      25.00000         350.00|       5.00000          70.00|      25.00000         350.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0060 250000                  99.000  CY   |      20.00000        1980.00|      10.00000         990.00|       7.70000         762.30

  SEDIMENT REMOVAL                        |                             |                             |

0070 251501                2175.000  LF   |       2.00000        4350.00|       1.50000        3262.50|       1.60000        3480.00

  SILT FENCE                              |                             |                             |

0080 252002                  10.000  EACH |     250.00000        2500.00|     150.00000        1500.00|     170.00000        1700.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0090 254000                   8.000  TON  |      75.00000         600.00|     100.00000         800.00|     125.00000        1000.00

  STONE CHECK DAM                         |                             |                             |

0100 255000                  53.000  CY   |      20.00000        1060.00|      10.00000         530.00|      19.00000        1007.00

  SEDIMENT TRAP                           |                             |                             |

0110 263001                   1.000  EACH |     500.00000         500.00|    1000.00000        1000.00|    1000.00000        1000.00

  SUMP PIT, TYPE 2                        |                             |                             |

0120 268000                  84.000  TON  |      35.00000        2940.00|      25.00000        2100.00|      35.00000        2940.00

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0130 271000                1040.000  CY   |      12.00000       12480.00|       8.70000        9048.00|       7.70000        8008.00

  STORMWATER MANAGEMENT POND              |                             |                             |

0140 272500                   1.000  EACH |     750.00000         750.00|     500.00000         500.00|    2500.00000        2500.00

  SKIMMER DEWATERING DEVICE               |                             |                             |

0150 302007                2125.000  CY   |      40.00000       85000.00|      39.70000       84362.50|      46.00000       97750.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0160 302008                  36.000  CY   |      50.00000        1800.00|      50.00000        1800.00|      46.00000        1656.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0170 302500                  54.000  TON  |      35.00000        1890.00|      50.00000        2700.00|      35.00000        1890.00

  DELAWARE NO. 3 STONE                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PARK & RIDE EXPANSION SR 299, ODESSA

     CALL ORDER   : 001                     CONTRACT ID : 29-019-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 06/30/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |EASTERN STATES CONST SERV    |DAVID A BRAMBLE INC          |GREGGO & FERRARA INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0180 401657                1034.000  TON  |      76.00000       78584.00|      77.00000       79618.00|      65.00000       67210.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22 (CARBONATE STONE)   |                             |                             |

0190 401660                1395.000  TON  |      66.00000       92070.00|      72.00000      100440.00|      62.00000       86490.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22                     |                             |                             |

0200 401663                1901.000  TON  |      56.50000      107406.50|      60.00000      114060.00|      57.00000      108357.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0210 401665                  19.000  TON  |      75.00000        1425.00|      60.00000        1140.00|      63.00000        1197.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0220 401666                  48.000  TON  |      66.00000        3168.00|      50.00000        2400.00|      58.00000        2784.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0230 401667                  67.000  TON  |      60.00000        4020.00|      50.00000        3350.00|      57.00000        3819.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0240 612021                 572.000  LF   |      32.00000       18304.00|      39.30000       22479.60|      46.00000       26312.00

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0250 612022                 172.000  LF   |      37.00000        6364.00|      46.70000        8032.40|      53.00000        9116.00

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0260 612023                  25.000  LF   |      48.00000        1200.00|     200.00000        5000.00|      59.00000        1475.00

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |

0270 612529                1132.000  LF   |       3.00000        3396.00|       1.50000        1698.00|       1.40000        1584.80

  PIPE VIDEO INSPECTION                   |                             |                             |

0280 617002                   2.000  EACH |     750.00000        1500.00|     450.00000         900.00|     740.00000        1480.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  15"                                     |                             |                             |

0290 617003                   2.000  EACH |     900.00000        1800.00|     570.00000        1140.00|     970.00000        1940.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0300 617005                   1.000  EACH |    1200.00000        1200.00|     700.00000         700.00|    1200.00000        1200.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  24"                                     |                             |                             |

0310 701022                2444.000  LF   |      15.20000       37148.80|      16.00000       39104.00|      14.00000       34216.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PARK & RIDE EXPANSION SR 299, ODESSA

     CALL ORDER   : 001                     CONTRACT ID : 29-019-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 06/30/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |EASTERN STATES CONST SERV    |DAVID A BRAMBLE INC          |GREGGO & FERRARA INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0320 705001                7311.000  SF   |       3.80000       27781.80|       4.50000       32899.50|       3.80000       27781.80

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0330 705520                 128.000  SF   |      25.00000        3200.00|      26.00000        3328.00|      25.00000        3200.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0340 705525                 100.000  SF   |      12.00000        1200.00|      13.00000        1300.00|      23.00000        2300.00

  CURB RAMP, TYPE 1                       |                             |                             |

0350 708051                   8.000  EACH |    1500.00000       12000.00|    1320.00000       10560.00|    1600.00000       12800.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0360 708052                   1.000  EACH |    2000.00000        2000.00|    1900.00000        1900.00|    2000.00000        2000.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0370 708053                   1.000  EACH |    2500.00000        2500.00|    2200.00000        2200.00|    2300.00000        2300.00

  DRAINAGE INLET, 48" X 48"               |                             |                             |

0380 712021                 151.000  TON  |      50.00000        7550.00|      50.00000        7550.00|      78.00000       11778.00

  RIPRAP, R-5                             |                             |                             |

0390 713003                 205.000  SY   |       1.00000         205.00|       1.50000         307.50|       1.40000         287.00

  GEOTEXTILES, RIPRAP                     |                             |                             |

0400 720527                 410.000  EADY |       0.75000         307.50|       0.50000         205.00|       1.60000         656.00

  PLASTIC DRUMS                           |                             |                             |

0410 733002                5482.000  SY   |       1.35000        7400.70|       1.50000        8223.00|       2.70000       14801.40

  TOPSOILING, 6" DEPTH                    |                             |                             |

0420 733006                1176.000  SY   |       2.75000        3234.00|       3.00000        3528.00|       3.50000        4116.00

  TOPSOILING, 12" DEPTH                   |                             |                             |

0430 734013                5482.000  SY   |       0.30000        1644.60|       0.26000        1425.32|       0.26000        1425.32

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0440 734015                1176.000  SY   |       0.40000         470.40|       0.37000         435.12|       0.37000         435.12

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0450 735533                4881.000  SY   |       1.45000        7077.45|       1.40000        6833.40|       1.50000        7321.50

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0460 735535                1740.000  SY   |       1.45000        2523.00|       1.40000        2436.00|       1.50000        2610.00

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0470 735536                  37.000  SY   |       9.00000         333.00|       9.00000         333.00|       8.40000         310.80

  SOIL RETENTION BLANKET MULCH, TYPE 6    |                             |                             |

0480 737523                          LUMP |   14411.00000       14411.00|   13530.00000       13530.00|    7722.30000        7722.30

  PLANTING                                |                             |                             |

0490 742508                 260.000  HOUR |      29.52000        7675.20|      29.52000        7675.20|      29.52000        7675.20

  FLAGGER, NEW CASTLE COUNTY, FEDERAL     |                             |                             |

0500 742517                  60.000  HOUR |      42.80000        2568.00|      42.80000        2568.00|      42.80000        2568.00

  FLAGGER, NEW CASTLE COUNTY, FEDERAL,    |                             |                             |

  OVERTIME                                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PARK & RIDE EXPANSION SR 299, ODESSA

     CALL ORDER   : 001                     CONTRACT ID : 29-019-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 06/30/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |EASTERN STATES CONST SERV    |DAVID A BRAMBLE INC          |GREGGO & FERRARA INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0510 743003                   5.000  EADY |      50.00000         250.00|      20.00000         100.00|     100.00000         500.00

  ARROWPANELS, TYPE C                     |                             |                             |

0520 743501                1455.000  EADY |       1.25000        1818.75|       1.00000        1455.00|       1.30000        1891.50

  WARNING LIGHTS , TYPE B                 |                             |                             |

0530 743504                   7.000  EACH |     150.00000        1050.00|     100.00000         700.00|     230.00000        1610.00

  WARNING SIGNS                           |                             |                             |

0540 743506                 720.000  EADY |       2.50000        1800.00|       0.50000         360.00|       2.20000        1584.00

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

0550 743514                  30.000  EADY |      80.00000        2400.00|      75.00000        2250.00|      86.00000        2580.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0560 743525                  30.000  EADY |       5.00000         150.00|      10.00000         300.00|      25.00000         750.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0570 743537                   5.000  EADY |     300.00000        1500.00|      75.00000         375.00|     330.00000        1650.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0580 744505                   1.000  EACH |     315.00000         315.00|     315.00000         315.00|     320.00000         320.00

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0590 744519                   1.000  EACH |     475.00000         475.00|     470.00000         470.00|     530.00000         530.00

  RELOCATION OF EXISTING JUNCTION WELL    |                             |                             |

0600 744520                   2.000  EACH |     650.00000        1300.00|     650.00000        1300.00|     840.00000        1680.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0610 744523                   1.000  EACH |    1180.00000        1180.00|    1200.00000        1200.00|    1100.00000        1100.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0620 745521                 160.000  LF   |       3.20000         512.00|       3.20000         512.00|       4.50000         720.00

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

0630 745528                 454.000  LF   |       4.35000        1974.90|       4.30000        1952.20|       5.30000        2406.20

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0640 745542                 136.000  LF   |      18.40000        2502.40|      19.00000        2584.00|      26.00000        3536.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0650 745544                 478.000  LF   |       3.10000        1481.80|       3.15000        1505.70|       8.40000        4015.20

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0660 746512                1454.000  LF   |       1.40000        2035.60|       1.40000        2035.60|       1.30000        1890.20

  CABLES, 1/#6 AWG                        |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PARK & RIDE EXPANSION SR 299, ODESSA

     CALL ORDER   : 001                     CONTRACT ID : 29-019-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 06/30/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |EASTERN STATES CONST SERV    |DAVID A BRAMBLE INC          |GREGGO & FERRARA INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0670 746513                 727.000  LF   |       1.10000         799.70|       1.10000         799.70|       1.20000         872.40

  CABLES, 1/#8 AWG                        |                             |                             |

0680 746525                   3.000  EACH |    3635.00000       10905.00|    3600.00000       10800.00|    4400.00000       13200.00

  ALUMINUM LIGHTING STANDARDS             |                             |                             |

0690 746594                   6.000  EACH |     300.00000        1800.00|     300.00000        1800.00|     340.00000        2040.00

  LUMINAIRE (HPS), 250 WATT               |                             |                             |

0700 746852                   3.000  EACH |     920.00000        2760.00|     920.00000        2760.00|     840.00000        2520.00

  POLE BASE, TYPE 6                       |                             |                             |

0710 748015                 492.000  SF   |       5.25000        2583.00|       5.25000        2583.00|       4.90000        2410.80

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0720 748506                5650.000  LF   |       1.05000        5932.50|       1.10000        6215.00|       1.20000        6780.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0730 748530                 186.000  SF   |       3.15000         585.90|       3.10000         576.60|       2.60000         483.60

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0740 749687                   5.000  EACH |     150.00000         750.00|     500.00000        2500.00|     140.00000         700.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0750 758000                  73.000  SY   |      10.00000         730.00|      20.00000        1460.00|      23.00000        1679.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0760 759004                   5.000  EAMO |    1750.00000        8750.00|    1000.00000        5000.00|    3500.00000       17500.00

  FIELD OFFICE, TYPE I                    |                             |                             |

0770 760507                1050.000  SYIN |       5.00000        5250.00|       6.25000        6562.50|       4.00000        4200.00

  PROFILE MILLING, HOT-MIX                |                             |                             |

0780 762001                1246.000  LF   |       2.00000        2492.00|       1.25000        1557.50|       1.60000        1993.60

  SAW CUTTING, HOT MIX                    |                             |                             |

0790 762002                  37.000  LF   |       5.00000         185.00|      10.00000         370.00|      16.00000         592.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0800 763000                          LUMP |   10000.00000       10000.00|   26000.00000       26000.00|   14000.00000       14000.00

  INITIAL EXPENSE                         |                             |                             |

0810 763500                          LUMP |    5000.00000        5000.00|    3000.00000        3000.00|    8000.00000        8000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0820 763501                          LUMP |   13000.00000       13000.00|   22000.00000       22000.00|    5000.00000        5000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

     SECTION TOTALS                       |           $       726,629.00|           $       734,353.34|           $       748,248.04

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       726,629.00|           $       734,353.34|           $       748,248.04

====================================================================================================================================

     DBE GOALS                             |                 9         %|                  9         %|                  9         %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PARK & RIDE EXPANSION SR 299, ODESSA

     CALL ORDER   : 001                     CONTRACT ID : 29-019-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 06/30/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   9  )                     |(  10   )                    |(  11  )

                                          |GRASSBUSTERS LANDSCAPING CO  |DIXIE CONST CO INC           |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   SR299 PARK & RIDE EXPANSION

                                          |                             |                             |

0010 201000                          LUMP |    3500.00000        3500.00|   10400.00000       10400.00|    5121.00000        5121.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                6130.000  CY   |       6.00000       36780.00|       7.80000       47814.00|       9.80000       60074.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208000                  14.000  CY   |      20.00000         280.00|      21.60000         302.40|      24.76000         346.64

  EXCAVATION AND BACKFILL FOR PIPE        |                             |                             |

  TRENCHES                                |                             |                             |

0040 209001                 261.000  CY   |      14.00000        3654.00|      20.90000        5454.90|      25.50000        6655.50

  BORROW, TYPE A                          |                             |                             |

0050 210000                  14.000  CY   |      15.00000         210.00|      39.00000         546.00|      24.94000         349.16

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0060 250000                  99.000  CY   |       5.00000         495.00|      18.80000        1861.20|      16.50000        1633.50

  SEDIMENT REMOVAL                        |                             |                             |

0070 251501                2175.000  LF   |       2.00000        4350.00|       2.20000        4785.00|       2.40000        5220.00

  SILT FENCE                              |                             |                             |

0080 252002                  10.000  EACH |     125.00000        1250.00|     228.00000        2280.00|     209.00000        2090.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0090 254000                   8.000  TON  |      50.00000         400.00|     229.00000        1832.00|      43.25000         346.00

  STONE CHECK DAM                         |                             |                             |

0100 255000                  53.000  CY   |       9.00000         477.00|       8.50000         450.50|      16.90000         895.70

  SEDIMENT TRAP                           |                             |                             |

0110 263001                   1.000  EACH |    1000.00000        1000.00|    3730.00000        3730.00|    1967.00000        1967.00

  SUMP PIT, TYPE 2                        |                             |                             |

0120 268000                  84.000  TON  |      40.00000        3360.00|      21.90000        1839.60|      35.70000        2998.80

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0130 271000                1040.000  CY   |       8.00000        8320.00|       5.85000        6084.00|      14.76000       15350.40

  STORMWATER MANAGEMENT POND              |                             |                             |

0140 272500                   1.000  EACH |    1000.00000        1000.00|     684.00000         684.00|    1726.00000        1726.00

  SKIMMER DEWATERING DEVICE               |                             |                             |

0150 302007                2125.000  CY   |      35.00000       74375.00|      41.10000       87337.50|      35.98000       76457.50

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0160 302008                  36.000  CY   |      40.00000        1440.00|      38.40000        1382.40|      52.42000        1887.12

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0170 302500                  54.000  TON  |      40.00000        2160.00|      25.60000        1382.40|      21.80000        1177.20

  DELAWARE NO. 3 STONE                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PARK & RIDE EXPANSION SR 299, ODESSA

     CALL ORDER   : 001                     CONTRACT ID : 29-019-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 06/30/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   9  )                     |(  10   )                    |(  11  )

                                          |GRASSBUSTERS LANDSCAPING CO  |DIXIE CONST CO INC           |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0180 401657                1034.000  TON  |      89.00000       92026.00|      88.80000       91819.20|      76.25000       78842.50

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22 (CARBONATE STONE)   |                             |                             |

0190 401660                1395.000  TON  |      79.50000      110902.50|      73.50000      102532.50|      67.00000       93465.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22                     |                             |                             |

0200 401663                1901.000  TON  |      68.00000      129268.00|      60.80000      115580.80|      53.15000      101038.15

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0210 401665                  19.000  TON  |      93.00000        1767.00|      93.60000        1778.40|      81.94000        1556.86

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0220 401666                  48.000  TON  |      85.00000        4080.00|      79.40000        3811.20|      66.16000        3175.68

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0230 401667                  67.000  TON  |      69.00000        4623.00|      79.40000        5319.80|      64.00000        4288.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0240 612021                 572.000  LF   |      32.00000       18304.00|      32.70000       18704.40|      30.30000       17331.60

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0250 612022                 172.000  LF   |      45.00000        7740.00|      42.00000        7224.00|      38.20000        6570.40

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0260 612023                  25.000  LF   |      70.00000        1750.00|      56.60000        1415.00|      74.70000        1867.50

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |

0270 612529                1132.000  LF   |       1.50000        1698.00|       1.40000        1584.80|       2.00000        2264.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0280 617002                   2.000  EACH |     700.00000        1400.00|     736.00000        1472.00|     759.00000        1518.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  15"                                     |                             |                             |

0290 617003                   2.000  EACH |    1000.00000        2000.00|     842.00000        1684.00|    1912.00000        3824.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0300 617005                   1.000  EACH |    1120.00000        1120.00|    1900.00000        1900.00|     993.00000         993.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  24"                                     |                             |                             |

0310 701022                2444.000  LF   |      15.00000       36660.00|      15.80000       38615.20|      16.40000       40081.60

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PARK & RIDE EXPANSION SR 299, ODESSA

     CALL ORDER   : 001                     CONTRACT ID : 29-019-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 06/30/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   9  )                     |(  10   )                    |(  11  )

                                          |GRASSBUSTERS LANDSCAPING CO  |DIXIE CONST CO INC           |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0320 705001                7311.000  SF   |       4.50000       32899.50|       5.35000       39113.85|       4.42000       32314.62

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0330 705520                 128.000  SF   |      32.00000        4096.00|      25.10000        3212.80|      25.00000        3200.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0340 705525                 100.000  SF   |      15.00000        1500.00|      12.10000        1210.00|      14.94000        1494.00

  CURB RAMP, TYPE 1                       |                             |                             |

0350 708051                   8.000  EACH |    1800.00000       14400.00|    2190.00000       17520.00|    2240.00000       17920.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0360 708052                   1.000  EACH |    2300.00000        2300.00|    2690.00000        2690.00|    2875.00000        2875.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0370 708053                   1.000  EACH |    2800.00000        2800.00|    3330.00000        3330.00|    3330.00000        3330.00

  DRAINAGE INLET, 48" X 48"               |                             |                             |

0380 712021                 151.000  TON  |      50.00000        7550.00|      39.40000        5949.40|      48.44000        7314.44

  RIPRAP, R-5                             |                             |                             |

0390 713003                 205.000  SY   |       2.00000         410.00|       0.90000         184.50|       2.90000         594.50

  GEOTEXTILES, RIPRAP                     |                             |                             |

0400 720527                 410.000  EADY |       0.40000         164.00|       0.42000         172.20|       0.52000         213.20

  PLASTIC DRUMS                           |                             |                             |

0410 733002                5482.000  SY   |       2.00000       10964.00|       2.90000       15897.80|       2.01000       11018.82

  TOPSOILING, 6" DEPTH                    |                             |                             |

0420 733006                1176.000  SY   |       2.50000        2940.00|       4.50000        5292.00|       3.60000        4233.60

  TOPSOILING, 12" DEPTH                   |                             |                             |

0430 734013                5482.000  SY   |       0.30000        1644.60|       0.25000        1370.50|       0.27000        1480.14

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0440 734015                1176.000  SY   |       0.30000         352.80|       0.37000         435.12|       0.32000         376.32

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0450 735533                4881.000  SY   |       1.50000        7321.50|       1.45000        7077.45|       1.59000        7760.79

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0460 735535                1740.000  SY   |       2.00000        3480.00|       1.45000        2523.00|       2.14000        3723.60

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0470 735536                  37.000  SY   |      10.00000         370.00|       8.45000         312.65|       7.98000         295.26

  SOIL RETENTION BLANKET MULCH, TYPE 6    |                             |                             |

0480 737523                          LUMP |   11589.00000       11589.00|   13100.00000       13100.00|   10469.01000       10469.01

  PLANTING                                |                             |                             |

0490 742508                 260.000  HOUR |      29.52000        7675.20|      29.52000        7675.20|      29.52000        7675.20

  FLAGGER, NEW CASTLE COUNTY, FEDERAL     |                             |                             |

0500 742517                  60.000  HOUR |      42.80000        2568.00|      42.80000        2568.00|      42.80000        2568.00

  FLAGGER, NEW CASTLE COUNTY, FEDERAL,    |                             |                             |

  OVERTIME                                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PARK & RIDE EXPANSION SR 299, ODESSA

     CALL ORDER   : 001                     CONTRACT ID : 29-019-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 06/30/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   9  )                     |(  10   )                    |(  11  )

                                          |GRASSBUSTERS LANDSCAPING CO  |DIXIE CONST CO INC           |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0510 743003                   5.000  EADY |      15.00000          75.00|      15.90000          79.50|      20.60000         103.00

  ARROWPANELS, TYPE C                     |                             |                             |

0520 743501                1455.000  EADY |       1.00000        1455.00|       1.05000        1527.75|       1.03000        1498.65

  WARNING LIGHTS , TYPE B                 |                             |                             |

0530 743504                   7.000  EACH |     125.00000         875.00|     212.00000        1484.00|     129.00000         903.00

  WARNING SIGNS                           |                             |                             |

0540 743506                 720.000  EADY |       1.10000         792.00|       1.60000        1152.00|       1.30000         936.00

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

0550 743514                  30.000  EADY |      75.00000        2250.00|      89.90000        2697.00|      77.25000        2317.50

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0560 743525                  30.000  EADY |       2.00000          60.00|       2.10000          63.00|       5.15000         154.50

  TEMPORARY WARNING SIGNS                 |                             |                             |

0570 743537                   5.000  EADY |     175.00000         875.00|     159.00000         795.00|     219.00000        1095.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0580 744505                   1.000  EACH |     300.00000         300.00|     333.00000         333.00|     315.00000         315.00

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0590 744519                   1.000  EACH |     500.00000         500.00|     500.00000         500.00|     472.50000         472.50

  RELOCATION OF EXISTING JUNCTION WELL    |                             |                             |

0600 744520                   2.000  EACH |     795.00000        1590.00|     689.00000        1378.00|     651.00000        1302.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0610 744523                   1.000  EACH |     980.00000         980.00|    1240.00000        1240.00|    1176.00000        1176.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0620 745521                 160.000  LF   |       4.25000         680.00|       3.40000         544.00|       3.20000         512.00

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

0630 745528                 454.000  LF   |       5.00000        2270.00|       4.55000        2065.70|       4.30000        1952.20

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0640 745542                 136.000  LF   |      24.00000        3264.00|      19.50000        2652.00|      18.40000        2502.40

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0650 745544                 478.000  LF   |       8.00000        3824.00|       3.30000        1577.40|       3.10000        1481.80

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0660 746512                1454.000  LF   |       1.20000        1744.80|       1.45000        2108.30|       1.37000        1991.98

  CABLES, 1/#6 AWG                        |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PARK & RIDE EXPANSION SR 299, ODESSA

     CALL ORDER   : 001                     CONTRACT ID : 29-019-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 06/30/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   9  )                     |(  10   )                    |(  11  )

                                          |GRASSBUSTERS LANDSCAPING CO  |DIXIE CONST CO INC           |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0670 746513                 727.000  LF   |       1.10000         799.70|       1.15000         836.05|       1.10000         799.70

  CABLES, 1/#8 AWG                        |                             |                             |

0680 746525                   3.000  EACH |    4135.00000       12405.00|    3840.00000       11520.00|    3633.00000       10899.00

  ALUMINUM LIGHTING STANDARDS             |                             |                             |

0690 746594                   6.000  EACH |     325.00000        1950.00|     312.00000        1872.00|     296.00000        1776.00

  LUMINAIRE (HPS), 250 WATT               |                             |                             |

0700 746852                   3.000  EACH |     800.00000        2400.00|     968.00000        2904.00|     919.00000        2757.00

  POLE BASE, TYPE 6                       |                             |                             |

0710 748015                 492.000  SF   |       5.00000        2460.00|       7.15000        3517.80|       5.25000        2583.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0720 748506                5650.000  LF   |       1.00000        5650.00|       0.63000        3559.50|       1.05000        5932.50

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0730 748530                 186.000  SF   |       3.00000         558.00|       1.60000         297.60|       3.15000         585.90

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0740 749687                   5.000  EACH |     125.00000         625.00|     124.00000         620.00|      91.50000         457.50

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0750 758000                  73.000  SY   |      30.00000        2190.00|      13.00000         949.00|      21.85000        1595.05

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0760 759004                   5.000  EAMO |    1800.00000        9000.00|    2130.00000       10650.00|    2870.00000       14350.00

  FIELD OFFICE, TYPE I                    |                             |                             |

0770 760507                1050.000  SYIN |       2.00000        2100.00|       2.50000        2625.00|       3.52000        3696.00

  PROFILE MILLING, HOT-MIX                |                             |                             |

0780 762001                1246.000  LF   |       2.00000        2492.00|       2.10000        2616.60|       2.30000        2865.80

  SAW CUTTING, HOT MIX                    |                             |                             |

0790 762002                  37.000  LF   |       6.00000         222.00|       2.65000          98.05|       5.94000         219.78

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0800 763000                          LUMP |   18493.40000       18493.40|    6900.00000        6900.00|   40000.00000       40000.00

  INITIAL EXPENSE                         |                             |                             |

0810 763500                          LUMP |    7000.00000        7000.00|    6220.00000        6220.00|   16850.00000       16850.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0820 763501                          LUMP |   12000.00000       12000.00|   10900.00000       10900.00|   13625.00000       13625.00

  CONSTRUCTION ENGINEERING                |                             |                             |

     SECTION TOTALS                       |           $       773,294.00|           $       787,523.92|           $       797,674.07

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       773,294.00|           $       787,523.92|           $       797,674.07

====================================================================================================================================

     DBE GOALS                             |                 9         %|                  9         %|                  9         %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PARK & RIDE EXPANSION SR 299, ODESSA

     CALL ORDER   : 001                     CONTRACT ID : 29-019-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 06/30/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(  12  )                     |(  13   )                    |(      )

                                          |JJID INC                     |DIAMOND MATERIALS LLC        |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   SR299 PARK & RIDE EXPANSION

                                          |                             |                             |

0010 201000                          LUMP |    4100.00000        4100.00|   14000.00000       14000.00|

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                6130.000  CY   |      11.16000       68410.80|       9.20000       56396.00|

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208000                  14.000  CY   |       5.54000          77.56|      48.00000         672.00|

  EXCAVATION AND BACKFILL FOR PIPE        |                             |                             |

  TRENCHES                                |                             |                             |

0040 209001                 261.000  CY   |       9.47000        2471.67|      28.00000        7308.00|

  BORROW, TYPE A                          |                             |                             |

0050 210000                  14.000  CY   |      18.36000         257.04|      90.00000        1260.00|

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0060 250000                  99.000  CY   |       8.25000         816.75|      27.00000        2673.00|

  SEDIMENT REMOVAL                        |                             |                             |

0070 251501                2175.000  LF   |       1.60000        3480.00|       1.50000        3262.50|

  SILT FENCE                              |                             |                             |

0080 252002                  10.000  EACH |     157.65000        1576.50|     270.00000        2700.00|

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0090 254000                   8.000  TON  |      53.34000         426.72|      52.00000         416.00|

  STONE CHECK DAM                         |                             |                             |

0100 255000                  53.000  CY   |      17.42000         923.26|      38.00000        2014.00|

  SEDIMENT TRAP                           |                             |                             |

0110 263001                   1.000  EACH |    2092.70000        2092.70|    3000.00000        3000.00|

  SUMP PIT, TYPE 2                        |                             |                             |

0120 268000                  84.000  TON  |      28.20000        2368.80|      27.00000        2268.00|

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0130 271000                1040.000  CY   |       9.04000        9401.60|      15.00000       15600.00|

  STORMWATER MANAGEMENT POND              |                             |                             |

0140 272500                   1.000  EACH |    1759.37000        1759.37|     900.00000         900.00|

  SKIMMER DEWATERING DEVICE               |                             |                             |

0150 302007                2125.000  CY   |      42.66000       90652.50|      40.00000       85000.00|

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0160 302008                  36.000  CY   |      75.07000        2702.52|     280.00000       10080.00|

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0170 302500                  54.000  TON  |      57.50000        3105.00|      50.00000        2700.00|

  DELAWARE NO. 3 STONE                    |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 07/28/09

                                                                                                                   PAGE : 001 -23

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PARK & RIDE EXPANSION SR 299, ODESSA

     CALL ORDER   : 001                     CONTRACT ID : 29-019-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 06/30/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(  12  )                     |(  13   )                    |(      )

                                          |JJID INC                     |DIAMOND MATERIALS LLC        |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0180 401657                1034.000  TON  |      81.72000       84498.48|      72.00000       74448.00|

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22 (CARBONATE STONE)   |                             |                             |

0190 401660                1395.000  TON  |      75.09000      104750.55|      65.00000       90675.00|

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22                     |                             |                             |

0200 401663                1901.000  TON  |      61.12000      116189.12|      53.00000      100753.00|

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0210 401665                  19.000  TON  |     191.40000        3636.60|     162.00000        3078.00|

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0220 401666                  48.000  TON  |     189.27000        9084.96|     100.00000        4800.00|

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0230 401667                  67.000  TON  |     183.28000       12279.76|     100.00000        6700.00|

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0240 612021                 572.000  LF   |      43.94000       25133.68|      52.00000       29744.00|

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0250 612022                 172.000  LF   |      49.65000        8539.80|      57.00000        9804.00|

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0260 612023                  25.000  LF   |      71.80000        1795.00|      66.00000        1650.00|

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |

0270 612529                1132.000  LF   |       1.66000        1879.12|       1.50000        1698.00|

  PIPE VIDEO INSPECTION                   |                             |                             |

0280 617002                   2.000  EACH |     752.48000        1504.96|     900.00000        1800.00|

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  15"                                     |                             |                             |

0290 617003                   2.000  EACH |     870.91000        1741.82|    1000.00000        2000.00|

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0300 617005                   1.000  EACH |    1018.94000        1018.94|    1100.00000        1100.00|

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  24"                                     |                             |                             |

0310 701022                2444.000  LF   |      17.28000       42232.32|      17.50000       42770.00|

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |
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0320 705001                7311.000  SF   |       5.16000       37724.76|       5.50000       40210.50|

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0330 705520                 128.000  SF   |      34.23000        4381.44|      26.00000        3328.00|

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0340 705525                 100.000  SF   |      14.74000        1474.00|      12.50000        1250.00|

  CURB RAMP, TYPE 1                       |                             |                             |

0350 708051                   8.000  EACH |    1902.79000       15222.32|    3000.00000       24000.00|

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0360 708052                   1.000  EACH |    2406.10000        2406.10|    3400.00000        3400.00|

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0370 708053                   1.000  EACH |    2642.96000        2642.96|    3600.00000        3600.00|

  DRAINAGE INLET, 48" X 48"               |                             |                             |

0380 712021                 151.000  TON  |      54.43000        8218.93|      32.00000        4832.00|

  RIPRAP, R-5                             |                             |                             |

0390 713003                 205.000  SY   |       3.63000         744.15|       5.75000        1178.75|

  GEOTEXTILES, RIPRAP                     |                             |                             |

0400 720527                 410.000  EADY |       0.44000         180.40|       0.50000         205.00|

  PLASTIC DRUMS                           |                             |                             |

0410 733002                5482.000  SY   |       2.41000       13211.62|       4.25000       23298.50|

  TOPSOILING, 6" DEPTH                    |                             |                             |

0420 733006                1176.000  SY   |       6.49000        7632.24|      10.00000       11760.00|

  TOPSOILING, 12" DEPTH                   |                             |                             |

0430 734013                5482.000  SY   |       0.28000        1534.96|       0.26000        1425.32|

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0440 734015                1176.000  SY   |       0.28000         329.28|       0.39000         458.64|

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0450 735533                4881.000  SY   |       1.66000        8102.46|       1.50000        7321.50|

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0460 735535                1740.000  SY   |       2.21000        3845.40|       1.50000        2610.00|

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0470 735536                  37.000  SY   |       6.63000         245.31|       8.80000         325.60|

  SOIL RETENTION BLANKET MULCH, TYPE 6    |                             |                             |

0480 737523                          LUMP |   11649.50000       11649.50|   14000.00000       14000.00|

  PLANTING                                |                             |                             |

0490 742508                 260.000  HOUR |      29.52000        7675.20|      29.52000        7675.20|

  FLAGGER, NEW CASTLE COUNTY, FEDERAL     |                             |                             |

0500 742517                  60.000  HOUR |      42.80000        2568.00|      42.80000        2568.00|

  FLAGGER, NEW CASTLE COUNTY, FEDERAL,    |                             |                             |

  OVERTIME                                |                             |                             |
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0510 743003                   5.000  EADY |      16.56000          82.80|      20.00000         100.00|

  ARROWPANELS, TYPE C                     |                             |                             |

0520 743501                1455.000  EADY |       1.10000        1600.50|       1.20000        1746.00|

  WARNING LIGHTS , TYPE B                 |                             |                             |

0530 743504                   7.000  EACH |     220.85000        1545.95|     235.00000        1645.00|

  WARNING SIGNS                           |                             |                             |

0540 743506                 720.000  EADY |       1.66000        1195.20|       1.80000        1296.00|

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

0550 743514                  30.000  EADY |      82.82000        2484.60|      90.00000        2700.00|

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0560 743525                  30.000  EADY |       2.21000          66.30|       2.40000          72.00|

  TEMPORARY WARNING SIGNS                 |                             |                             |

0570 743537                   5.000  EADY |      23.69000         118.45|     110.00000         550.00|

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0580 744505                   1.000  EACH |     331.28000         331.28|     330.00000         330.00|

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0590 744519                   1.000  EACH |     552.13000         552.13|     500.00000         500.00|

  RELOCATION OF EXISTING JUNCTION WELL    |                             |                             |

0600 744520                   2.000  EACH |     877.89000        1755.78|     685.00000        1370.00|

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0610 744523                   1.000  EACH |    1082.18000        1082.18|    1230.00000        1230.00|

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0620 745521                 160.000  LF   |       4.69000         750.40|       3.40000         544.00|

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

0630 745528                 454.000  LF   |       5.52000        2506.08|       4.50000        2043.00|

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0640 745542                 136.000  LF   |      26.50000        3604.00|      19.25000        2618.00|

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0650 745544                 478.000  LF   |       8.83000        4220.74|       3.25000        1553.50|

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0660 746512                1454.000  LF   |       1.33000        1933.82|       1.43000        2079.22|

  CABLES, 1/#6 AWG                        |                             |                             |
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0670 746513                 727.000  LF   |       1.21000         879.67|       1.16000         843.32|

  CABLES, 1/#8 AWG                        |                             |                             |

0680 746525                   3.000  EACH |    4566.15000       13698.45|    3800.00000       11400.00|

  ALUMINUM LIGHTING STANDARDS             |                             |                             |

0690 746594                   6.000  EACH |     358.89000        2153.34|     310.00000        1860.00|

  LUMINAIRE (HPS), 250 WATT               |                             |                             |

0700 746852                   3.000  EACH |     883.41000        2650.23|     962.00000        2886.00|

  POLE BASE, TYPE 6                       |                             |                             |

0710 748015                 492.000  SF   |       5.52000        2715.84|       5.50000        2706.00|

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0720 748506                5650.000  LF   |       1.10000        6215.00|       1.10000        6215.00|

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0730 748530                 186.000  SF   |       3.31000         615.66|       3.30000         613.80|

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0740 749687                   5.000  EACH |      60.75000         303.75|     150.00000         750.00|

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0750 758000                  73.000  SY   |      18.20000        1328.60|       8.00000         584.00|

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0760 759004                   5.000  EAMO |    2550.00000       12750.00|    3300.00000       16500.00|

  FIELD OFFICE, TYPE I                    |                             |                             |

0770 760507                1050.000  SYIN |       2.48000        2604.00|       1.30000        1365.00|

  PROFILE MILLING, HOT-MIX                |                             |                             |

0780 762001                1246.000  LF   |       1.38000        1719.48|       1.50000        1869.00|

  SAW CUTTING, HOT MIX                    |                             |                             |

0790 762002                  37.000  LF   |       4.14000         153.18|       3.50000         129.50|

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0800 763000                          LUMP |   30800.00000       30800.00|   30000.00000       30000.00|

  INITIAL EXPENSE                         |                             |                             |

0810 763500                          LUMP |    3800.00000        3800.00|   19000.00000       19000.00|

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0820 763501                          LUMP |   11000.00000       11000.00|   27000.00000       27000.00|

  CONSTRUCTION ENGINEERING                |                             |                             |

     SECTION TOTALS                       |           $       855,914.34|           $       878,814.85|           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       855,914.34|           $       878,814.85|           $

====================================================================================================================================

     DBE GOALS                             |                 9         %|                  9         %|                            %

====================================================================================================================================


